DOT_RGGBO1

PS&E JOB NO: 00C509 REVI SI ON NO :
CONTRACT NO: 006138 REG ON NO
VERSI ON NO : 2 WORK ORDER# :
HWY : SR 510

TI TLE : SR 510

OLD PACI FI C HWY.
TO RESERVATI ON ROAD

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

1

: 3

XL0857

DATE: 05/17/2001
TI ME: 08: 50

BI DS OPENED ON : May 31 2001
AWARDED ON : Jun 4 2001

LOWBIDDER ------- -------

2ND BIDDER =----== =«==---- 3RD BIDDER -------

WOODWORTH & COWPANY, | NC
1200 E "D" ST

W LDER CONSTRUCTI ON COVPAN) TUCCI & SONS, | NC.
3200 113TH AVE SW 4224 WALLER RD E

PROJECT OZ(T:S,_O:NDO( 001) TACOVA WA 984211710 OLYMPIA WA 985129160 TACOVA WA 984431099
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 832800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -72.00% -54.58% -57.33%
75, 000. 00 21, 000. 00 -54, 000 34, 065. 20 - 40, 935 32, 000. 00 - 43, 000
2 REMOVI NG DRAI NAGE STRUCTURE
1. 0000 EACH 500. 0000 1, 000. 0000 100. 00% 1, 900. 0000 280.00% 1, 000. 0000 100. 00 %
500. 00 1, 000. 00 500 1, 900. 00 1, 400 1, 000. 00 500
3 REMOVI NG ASPHALT CONC. CURB
270. 0000 w 7.0000 7.0000 0.00% 10. 0000 42.86 % 5. 0000 -28.57%
1, 890. 00 1, 890. 00 0 2, 700. 00 810 1, 350. 00 -540
4 REMOVI NG GUARDRAI L
285. 0000 w 10. 0000 7.4000 -26.00% 6. 7000 -33.00% 6. 7000 -33.00%
2, 850. 00 2,109. 00 -741 1, 909. 50 -941 1, 909. 50 -941
5 REMOVI NG GUARDRAI L ANCHOR
13. 0000 EACH 200. 0000 150. 0000 -25.00% 160. 0000 -20.00% 160. 0000 -20.00%
2, 600. 00 1, 950. 00 - 650 2, 080. 00 -520 2, 080. 00 -520
6 REMOVI NG PLASTI C TRAFFI C ARROW
2.0000 EACH 50. 0000 60. 0000 20.00% 55. 0000 10. 00 % 55. 0000 10. 00 %
100. 00 120. 00 20 110. 00 10 110. 00 10
7 REMOVI NG PLASTI C TRAFFI C MARKI NG
28. 0000 e 15. 0000 35. 0000 133.33% 30. 0000 100. 00 % 30. 0000 100. 00 %
420. 00 980. 00 560 840. 00 420 840. 00 420
8 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. 50. 00% 320.00% 50. 00 %
1, 000. 00 1, 500. 00 500 4, 200. 00 3, 200 1, 500. 00 500
GRADI NG
9 ROADWAY EXCAVATI ON | NCL. HAUL
282. 0000 s 30. 0000 45. 0000 50. 00% 45. 0000 50. 00 % 30. 4000 1.33%
8, 460. 00 12, 690. 00 4,230 12, 690. 00 4,230 8,572. 80 113
10 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
60. 0000 e 15. 0000 37.0000 146.67% 42.0000 180. 00 % 67. 0000 346.67%
900. 00 2,220. 00 1, 320 2, 520. 00 1,620 4, 020. 00 3,120
11 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0.00% 0. 0000 0.00% 0. 0000 0.00%
0. 00 0. 00 0 0. 00 0 0. 00 0



DOT_RGGBO1

PS&E JOB NO: 00C509
CONTRACT NO: 006138
VERSI ON NO : 2

HWY : SR 510

TITLE : SR 510
OLD PACI FI C HWY.
TO RESERVATI ON ROAD

REVISION NO : 1
REGION NO : 3
WORK ORDER# : XL0857

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 05/17/2001
TI ME: 08: 50

BI DS OPENED ON : May 31 2001
AWARDED ON : Jun 4 2001

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

WOODWORTH & COWPANY, | NC
1200 E "D" ST

W LDER CONSTRUCTI ON COVPAN) TUCCI & SONS, | NC.
3200 113TH AVE SW 4224 WALLER RD E

PROJECT : OZ(T:S,_O:NDO( 001) TACOVA WA 984211710 OLYMPIA WA 985129160 TACOVA WA 984431099
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 832800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
12 SCHEDULE A CULV. PIPE 300 MM DI AM
19. 3000 w 75. 0000 165. 0000 120.00% 100. 0000 33.33% 205. 0000 173.33%
1, 447. 50 3,184.50 1,737 1, 930. 00 483 3, 956. 50 2,509
SURFACI NG
13 SHOULDER FI NI SHI NG
9.3200 km 1, 000. 0000 1, 500. 0000 50. 00% 760. 0000 -24.00% 1, 235. 0000 23.50%
9, 320. 00 13, 980. 00 4,660 7,083. 20 -2,237 11, 510. 20 2,190
14 CRUSHED SURFACI NG BASE COURSE
440. 0000 t 30. 0000 22.0000 -26.67% 21.5000 -28.33% 21. 0000 -30.00%
13, 200. 00 9, 680. 00 -3,520 9, 460. 00 -3,740 9, 240. 00 -3,960
LI QUI D ASPHALT
15 ASPHALT FOR TACK COAT
35. 2000 t 300. 0000 250. 0000 -16.67% 269. 5000 -10.17% 423. 0000 41.00%
10, 560. 00 8, 800. 00 -1, 760 9, 486. 40 -1,074 14, 889. 60 4,330
16 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00% 0.00%
5,017. 00 5,017. 00 5,017. 00 5,017. 00
ASPHALT CONCRETE PAVEMENT
17 CRACK SEALI NG
EST. 0. 00% 0.00% 0.00%
5,592. 00 5,592. 00 5,592. 00 5,592. 00
18 PLANI NG BI TUM NOUS PAVEMENT
3208. 0000 e 7.0000 4.5000 -35.71% 3. 0000 -57.14% 4.8000 -31.43%
22, 456. 00 14, 436. 00 -8,020 9, 624. 00 -12,832 15, 398. 40 -7,058
19 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-2:
595. 0000 t 45. 0000 43. 6000 -3.11% 48. 7000 8.22% 46. 5000 3.33%
26, 775. 00 25, 942. 00 -833 28, 976. 50 2,202 27,667.50 893
20 ASPHALT CONC. FOR PAVEMENT REPAI
24. 0000 t 100. 0000 87. 0000 -13.00% 110. 0000 10. 00 % 168. 0000 68. 00 %
2, 400. 00 2,088. 00 -312 2, 640. 00 240 4,032. 00 1,632
21 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
8940. 0000 t 45. 0000 36. 0000 -20.00% 36. 4000 -19.11% 35. 4500 -21.22%
402, 300. 00 321, 840. 00 - 80, 460 325, 416. 00 -76, 884 316, 923. 00 -85, 377



DOT_RGGBO1

PS&E JOB NO: 00C509

REVISION NO : 1

Bl D CHECK REPORT * * *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 05/17/2001
TI ME: 08: 50

BI DS OPENED ON : May 31 2001

CONTRACT NO: 006138 REGION NO : 3 AWARDED ON : Jun 4 2001
VERSI ON NO : 2 WORK ORDER# : XL0857
HY CSR 510 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ?fosllsgo e WOODWORTH & COMPANY, | NC W LDER CONSTRUCTI ON COMPAN) TUCCI & SONS, | NC.
TO RESERVAT! ON ROAD 1200 E "D' ST 3200 113TH AVE SW 4224 WALLER RD E
00C509
PRQJECT STP- PMDO( 001) TACOVA WA 984211710 OLYMPIA WA 985129160 TACOVA WA 984431099
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 832800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
22 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
5, 720. 00 5, 720. 00 5,720. 00 5, 720. 00
23 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
13, 089. 00 13, 089. 00 13, 089. 00 13, 089. 00
24 ASPHALT CONC. APPROACH CL. /
71. 0000 t 68. 0000 75. 0000 10.29% 245. 0000 260.29% 168. 0000 147.06 %
4,828.00 5, 325. 00 497 17, 395. 00 12, 567 11, 928. 00 7,100
EROSI ON CONTROL AND PLANTI NG
25 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
26 SPILL PREVENTI ON PLAN
L.S. -44. 44% -83.33% -44. 44 %
900. 00 500. 00 -400 150. 00 -750 500. 00 - 400
27  WATER POLLUTI ON PREVENTI ON PLAN
L.S. 0. 00% -70.00% 0.00%
500. 00 500. 00 0 150. 00 -350 500. 00 0
28  SPCC LEAD
24. 0000 HR 40. 0000 50. 0000 25.00% 55. 0000 37.50% 60. 0000 50. 00 %
960. 00 1, 200. 00 240 1, 320. 00 360 1, 440. 00 480
29 EROSI ON CONTROL LEAD
20. 0000 HR 40. 0000 50. 0000 25.00% 55. 0000 37.50% 60. 0000 50. 00 %
800. 00 1, 000. 00 200 1, 100. 00 300 1, 200. 00 400
TRAFFI C
30 EXTRUDED CURB
270. 0000 w 17. 0000 14. 0000 -17.65% 26. 0000 52.94% 12. 0000 -29.41%
4,590. 00 3, 780. 00 -810 7, 020. 00 2,430 3, 240. 00 -1, 350
31 BEAM GUARDRAI L TYPE 1
100. 0000 w 50. 0000 45. 0000 -10.00% 39. 0000 -22.00% 39. 0000 -22.00%
5, 000. 00 4,500. 00 -500 3, 900. 00 -1, 100 3, 900. 00 -1, 100



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 17/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 50
PS&E JOB NO: 00C509 REVI SION NO : 1 BI DS OPENED ON : May 31 2001
CONTRACT NO: 006138 REGION NO : 3 AWARDED ON : Jun 4 2001
VERSI ON NO : 2 WORK ORDER# : XL0857
HY CSR 510 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ?fosllsgo e WOODWORTH & COMPANY, | NC W LDER CONSTRUCTI ON COMPAN) TUCCI & SONS, | NC.
TO RESERVAT! ON ROAD 1200 E "D' ST 3200 113TH AVE SW 4224 WALLER RD E
00C509
PROJECT STP- PMDO( 001) TACOVA WA 984211710 OLYMPIA WA 985129160 TACOVA WA 984431099
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 832800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 BEAM GUARDRAI L TYPE THRI E BEAM
114. 0000 w 100. 0000 90. 0000 -10.00% 102. 6000 2.60% 102. 6000 2.60%
11, 400. 00 10, 260. 00 -1, 140 11, 696. 40 296 11, 696. 40 296
33 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
2.0000 EACH 1, 300. 0000 1, 155. 0000 -11.15% 900. 0000 -30.77% 900. 0000 -30.77%
2, 600. 00 2,310. 00 -290 1, 800. 00 -800 1, 800. 00 -800
34 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
2.0000 EACH 1, 300. 0000 1, 250. 0000 -3.85% 1, 200. 0000 -7.69% 1, 200. 0000 -7.69%
2, 600. 00 2, 500. 00 -100 2, 400. 00 -200 2, 400. 00 -200
35 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 11
2.0000 EACH 1, 300. 0000 1, 250. 0000 -3.85% 1, 200. 0000 -7.69% 1, 200. 0000 -7.69%
2, 600. 00 2, 500. 00 -100 2, 400. 00 -200 2, 400. 00 -200
36 BEAM GUARDRAI L FLARED TERM NAL
5. 0000 EACH 1, 850. 0000 1, 870. 0000 1.08% 1, 770. 0000 -4.32% 1, 770. 0000 -4.32%
9, 250. 00 9, 350. 00 100 8, 850. 00 -400 8, 850. 00 - 400
37 BEAM GUARDRAI L NON- FLARED TERM NAL
1. 0000 EACH 2, 200. 0000 2, 100. 0000 -4.55% 1, 925. 0000 -12.50% 1, 925. 0000 -12.50%
2, 200. 00 2, 100. 00 -100 1, 925. 00 -275 1, 925. 00 -275
38 BEAM GUARDRAI L BURI ED TERM NAL
5. 0000 EACH 600. 0000 550. 0000 -8.33% 605. 0000 0.83% 605. 0000 0.83%
3, 000. 00 2, 750. 00 -250 3, 025. 00 25 3, 025. 00 25
39 BEAM GUARDRAI L ANCHOR TYPE 7
1. 0000 EACH 400. 0000 500. 0000 25.00% 385. 0000 -3.75% 385. 0000 -3.75%
400. 00 500. 00 100 385. 00 -15 385. 00 -15
40 RAI SI NG EXI STI NG BEAM GUARDRAI L
728.0000 w 16. 0000 8. 5000 -46.88% 7.9000 -50.63% 7.9000 -50.63%
11, 648. 00 6, 188. 00 -5, 460 5, 751. 20 -5,897 5, 751. 20 -5,897
41 PRECAST CONC. BARRI ER TYPE 2
38. 0000 w 82. 0000 82. 0000 0.00% 73. 8000 -10.00% 73.8000 -10.00%
3,116. 00 3,116. 00 0 2, 804. 40 -312 2, 804. 40 -312
42 FLEXI BLE GUI DE POST
165. 0000 EACH 25. 0000 20. 0000 -20.00% 22. 0000 -12.00% 22.0000 -12.00%
4,125.00 3, 300. 00 -825 3, 630. 00 -495 3, 630. 00 - 495



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 17/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 50
PS&E JOB NO: 00C509 REVI SION NO : 1 BI DS OPENED ON : May 31 2001
CONTRACT NO: 006138 REGION NO : 3 AWARDED ON : Jun 4 2001
VERSI ON NO : 2 WORK ORDER# : XL0857
HY CSR 510 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ?fosllsgo e WOODWORTH & COMPANY, | NC W LDER CONSTRUCTI ON COMPAN) TUCCI & SONS, | NC.
TO RESERVAT! ON ROAD 1200 E "D' ST 3200 113TH AVE SW 4224 WALLER RD E
00C509
PROJECT STP- PMDO( 001) TACOVA WA 984211710 OLYMPIA WA 985129160 TACOVA WA 984431099
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 832800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43  PAINT LINE
14100. 0000 w 0. 3000 0. 4000 33.33% 0. 3500 16.67 % 0. 3500 16.67 %
4,230. 00 5, 640. 00 1,410 4, 935. 00 705 4,935. 00 705
44 PAINTED W DE LI NE
300. 0000 w 1. 0000 0. 6500 -35.00% 0. 6000 -40.00% 0. 6000 -40.00%
300. 00 195. 00 -105 180. 00 -120 180. 00 -120
45 PLASTI C STOP LI NE
55. 0000 w 10. 0000 16. 0000 60. 00 % 15. 0000 50. 00 % 15. 0000 50. 00 %
550. 00 880. 00 330 825. 00 275 825. 00 275
46 PLASTI C TRAFFI C ARROW
2.0000 EACH 80. 0000 150. 0000 87.50% 125. 0000 56. 25 % 125. 0000 56. 25 %
160. 00 300. 00 140 250. 00 90 250. 00 90
47 PLASTI C DRAI NAGE MARKI NG
20. 0000 EACH 12. 0000 25. 0000 108.33% 20. 0000 66.67 % 20. 0000 66. 67 %
240. 00 500. 00 260 400. 00 160 400. 00 160
48  PLASTI C JUNCTI ON BOX MARKI NG
24. 0000 EACH 12. 0000 25. 0000 108.33% 20. 0000 66.67 % 20. 0000 66. 67 %
288. 00 600. 00 312 480. 00 192 480. 00 192
49 RAI SED PAVEMENT MARKER TYPE 1
2.0000 HUND 200. 0000 440. 0000 120.00% 400. 0000 100. 00 % 400. 0000 100. 00 %
400. 00 880. 00 480 800. 00 400 800. 00 400
50 RAI SED PAVEMENT MARKER TYPE 2
3.2000 HUND 300. 0000 400. 0000 33.33% 350. 0000 16.67 % 350. 0000 16.67 %
960. 00 1, 280. 00 320 1, 120. 00 160 1, 120. 00 160
51 TEMPORARY PAVEMENT MARKI NG
4800. 0000 w 1. 0300 0.1100 -89.32% 0. 5000 -51.46% 0. 1000 -90.29%
4,944.00 528. 00 -4,416 2, 400. 00 -2,544 480. 00 -4, 464
52 PERMANENT SI GNI NG
L.S. 0. 00% 7.27% -8.18%
11, 000. 00 11, 000. 00 0 11, 800. 00 800 10, 100. 00 -900
53 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 4,100. 0000 3, 500. 0000 -14.63% 1, 750. 0000 -57.32% 2, 320. 0000 -43.41%
8, 200. 00 7, 000. 00 -1, 200 3, 500. 00 -4,700 4, 640. 00 -3,560



DOT_RGGBO1

PS&E JOB NO: 00C509
CONTRACT NO: 006138
VERSI ON NO : 2

HWY : SR 510

TITLE : SR 510
OLD PACI FI C HWY.
TO RESERVATI ON ROAD

REVISION NO : 1
REGION NO : 3
WORK ORDER# : XL0857

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 05/17/2001
TI ME: 08: 50

BI DS OPENED ON : May 31 2001
AWARDED ON : Jun 4 2001

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

WOODWORTH & COWPANY, | NC
1200 E "D" ST

W LDER CONSTRUCTI ON COVPAN) TUCCI & SONS, | NC.
3200 113TH AVE SW 4224 WALLER RD E

PRQJECT : OZ(T:S,_O:NDO( 001) TACOVA WA 984211710 OLYMPIA WA 985129160 TACOVA WA 984431099
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 832800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
54 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
340. 0000 HR 8. 0000 5. 0000 -37.50% 3. 0000 -62.50% 5. 0000 -37.50%
2, 720. 00 1, 700. 00 -1, 020 1, 020. 00 -1, 700 1, 700. 00 -1, 020
55 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -43.18% -77.27% 13.64 %
4, 400. 00 2, 500. 00 -1, 900 1, 000. 00 -3, 400 5, 000. 00 600
56 CONTRACTOR Pl LOTED TRAFFI C CONTROL
110. 0000 HR 41. 0000 45. 0000 9.76 % 44.0000 7.32% 49. 3500 20.37%
4,510. 00 4, 950. 00 440 4, 840. 00 330 5, 428.50 919
57 TRAFFI C CONTROL LABOR
470. 0000 HR 33. 0000 35. 0000 6.06% 36. 5000 10.61% 33. 8500 2.58%
15, 510. 00 16, 450. 00 940 17, 155. 00 1, 645 15, 909. 50 400
58 TRAFFI C CONTROL SUPERVI SOR
200. 0000 HR 36. 0000 50. 0000 38.89% 48. 5000 34.72% 51. 0000 41.67 %
7,200. 00 10, 000. 00 2, 800 9, 700. 00 2,500 10, 200. 00 3, 000
59 CONSTRUCTI ON SI GNS CLASS A
31. 0000 e 136. 0000 100. 0000 -26.47% 80. 0000 -41.18% 100. 0000 -26.47%
4,216. 00 3, 100. 00 -1,116 2, 480. 00 -1,736 3, 100. 00 -1,116
OTHER | TEMS
60 ADJUST MONUMENT CASE AND COVEF
1. 0000 EACH 200. 0000 400. 0000 100. 00% 210. 0000 5.00% 500. 0000 150. 00 %
200. 00 400. 00 200 210. 00 10 500. 00 300
61 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S. 0. 00% 0.00% 60. 00 %
2, 000. 00 2, 000. 00 0 2, 000. 00 0 3, 200. 00 1, 200
62 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
4, 000. 00 4, 000. 00 4, 000. 00 4, 000. 00
63 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
64 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-4.00 -4.00 -4.00 -4.00



DOT_RGGB01 WASHI
PS&E JOB NO: 00C509 REVISION NO : 1

CONTRACT NO: 006138 REGION NO : 3

VERSI ON NO : 2 WORK ORDER# : XL0857

HWY : SR 510

TITLE : SR 510

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

LOW BI DDER

* Kk *

2ND BI DDER

DATE: 05/17/2001
TI ME: 08: 50

BI DS OPENED ON : May 31 2001

AWARDED ON : Jun

3RD BI DDER

4 2001

OLD PACI FI C HWY.
TO RESERVATI ON ROAD

WOODWORTH & COWPANY, | NC
1200 E "D" ST

W LDER CONSTRUCTI ON COVPAN)
3200 113TH AVE SW

TUCCI & SONS, | NC.
4224 WALLER RD E

PROJECT OZ(T:S,_O:NDO( 001) TACOVA WA 984211710 OLYMPIA WA 985129160 TACOVA WA 984431099
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 832800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
65 MAI LBOX SUPPORT TYPE :
1. 0000 EACH 250. 0000 550. 0000 120.00% 400. 0000 60. 00 % 500. 0000 100. 00 %
250. 00 550. 00 300 400. 00 150 500. 00 250
66 ROADWAY SURVEY!I NG
L.S. 140.38% 82.69% 215.38%
10, 400. 00 25, 000. 00 14, 600 19, 000. 00 8, 600 32, 800. 00 22, 400
67 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
11. 0000 s 25. 0000 20. 0000 -20.00% 40. 0000 60. 00 % 50. 0000 100. 00 %
275. 00 220. 00 -55 440. 00 165 550. 00 275
CONTRACT TOTAL $771, 062. 50 $638, 175. 50 -17.23% $653, 681. 80 -15.22% $662, 886. 50 -14.03%



DOT_RGGBO1

PS&E JOB NO: 00C509 REVI SI ON NO :
CONTRACT NO: 006138 REG ON NO
VERSI ON NO : 2 WORK ORDER# :
HWY : SR 510

TI TLE : SR 510

OLD PACI FI C HWY.
TO RESERVATI ON ROAD

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

1

: 3

XL0857
------- 4TH BIDDER -------

LAKESI DE | NDUSTRI ES
2416 HOGUM BAY ROAD

DATE: 05/17/2001
TI ME: 08: 50

BI DS OPENED ON : May 31 2001
AWARDED ON : Jun 4 2001

00C509 98516- 3875
PRQIJECT . STP-PMDO(001) LACEY WA 985093004
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 469025
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNIT/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF
PREPARATI ON

1 MOBI LI ZATI ON

2 REMOVI NG DRAI NAGE STRUCTURE

1. 0000 EACH

3 REMOVI NG ASPHALT CONC. CURB

270. 0000 hg

4 REMOVI NG GUARDRAI L

285. 0000 hg

5 REMOVI NG GUARDRAI L ANCHOR

13. 0000 EACH

6 REMOVI NG PLASTI C TRAFFI C ARROW

2.0000 EACH

7 REMOVI NG PLASTI C TRAFFI C MARKI NG

28. 0000 n

8 REMOVI NG M SCELLANEQUS TRAFFI C | TEM

L.S.

GRADI NG
9 ROADWAY EXCAVATI ON | NCL. HAUL

282. 0000 nB

10 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL

60. 0000 n

11 DELETED | TEM

0. 0100 EACH

-56.65%

75, 000. 00 32,512. 00 -42,488
500. 0000 750. 0000 50. 00%
500. 00 750. 00 250
7.0000 6. 0000 -14.29%

1, 890. 00 1, 620. 00 -270
10. 0000 6. 7000 -33.00%
2, 850. 00 1, 909. 50 -941
200. 0000 160. 0000 -20.00%
2,600. 00 2, 080. 00 -520
50. 0000 55. 0000 10. 00%
100. 00 110. 00 10
15. 0000 30. 0000 100. 00%
420. 00 840. 00 420
100. 00%

1, 000. 00 2, 000. 00 1, 000
30. 0000 65. 0000 116.67%
8, 460. 00 18, 330. 00 9, 870
15. 0000 40. 0000 166. 67 %
900. 00 2,400. 00 1,500
0. 0001 0. 0000 0.00%
0. 00 0. 00 0



DOT_RGGBO1

PS&E JOB NO: 00C509

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 05/17/2001
TI ME: 08: 50

BI DS OPENED ON : May 31 2001

CONTRACT NO: 006138 REGION NO : 3 AWARDED ON : Jun 4 2001
VERSI ON NO : 2 WORK ORDER# : XL0857
W CSR 510 e 4TH BIDDER -------
TITLE : gF_iDSéRCI e LAKESI DE | NDUSTRI ES
TO RESERVATI ON ROAD 2416 HOGUM BAY ROAD
00C509 98516- 3875
PROJECT  : STP-PMIO(001) LACEY WA 985093004
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
12 SCHEDULE A CULV. PIPE 300 MM DI AM
19. 3000 w 75. 0000 150. 0000 100. 00%
1, 447. 50 2, 895. 00 1,448
SURFACI NG
13 SHOULDER FI NI SHI NG
9.3200 km 1, 000. 0000 1, 800. 0000 80.00%
9, 320. 00 16, 776. 00 7,456
14 CRUSHED SURFACI NG BASE COURSE
440. 0000 t 30. 0000 20. 0000 -33.33%
13, 200. 00 8, 800. 00 -4, 400
LI QUI D ASPHALT
15 ASPHALT FOR TACK COAT
35. 2000 t 300. 0000 275. 0000 -8.33%
10, 560. 00 9, 680. 00 - 880
16 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00%
5,017. 00 5,017. 00
ASPHALT CONCRETE PAVEMENT
17 CRACK SEALI NG
EST. 0. 00%
5,592. 00 5,592. 00
18 PLANI NG BI TUM NOUS PAVEMENT
3208. 0000 e 7.0000 3. 6500 -47.86%
22, 456. 00 11, 709. 20 - 10, 747
19 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-2:
595. 0000 t 45. 0000 45. 0000 0. 00%
26, 775. 00 26, 775. 00 0
20 ASPHALT CONC. FOR PAVEMENT REPAI
24. 0000 t 100. 0000 150. 0000 50. 00%
2, 400. 00 3, 600. 00 1, 200
21 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
8940. 0000 t 45. 0000 40. 0000 -11.11%
402, 300. 00 357, 600. 00 - 44,700



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PS&E JOB NO: 00C509 REVISION NO : 1
CONTRACT NO: 006138 REGION NO : 3
VERSI ON NO : 2 WORK ORDER# : XL0857
HWY : SR 510

TITLE : SR 510

OLD PACI FI C HWY.
TO RESERVATI ON ROAD

* * * Bl D CHECK REPORT * * *

------- 4TH BIDDER -------

LAKESI DE | NDUSTRI ES
2416 HOGUM BAY ROAD

DATE: 05/17/2001
TI ME: 08: 50

BI DS OPENED ON : May 31 2001
AWARDED ON : Jun 4 2001

00C509 98516- 3875
PROJECT  : STP-PMIO(001) LACEY WA 985093004
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENI
22 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0.00%
5, 720. 00 5, 720. 00
23 COMPACTI ON PRI CE ADJUSTMENT
CALC 0.00%
13, 089. 00 13, 089. 00
24 ASPHALT CONC. APPROACH CL. /
71. 0000 t 68. 0000 150. 0000 120.59%
4,828. 00 10, 650. 00 5,822
EROSI ON CONTROL AND PLANTI NG
25 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0.00%
1, 000. 00 1, 000. 00
26 SPILL PREVENTI ON PLAN
L.S. -44.44%
900. 00 500. 00 - 400
27  WATER POLLUTI ON PREVENTI ON PLAN
L.S. 0.00%
500. 00 500. 00 0
28  SPCC LEAD
24.0000 HR 40. 0000 53. 0000 32.50%
960. 00 1,272.00 312
29  EROSI ON CONTROL LEAD
20. 0000 HR 40. 0000 53. 0000 32.50%
800. 00 1, 060. 00 260
TRAFFI C
30 EXTRUDED CURB
270. 0000 w 17. 0000 12. 0000 -29.41%
4,590. 00 3, 240. 00 -1, 350
31 BEAM GUARDRAI L TYPE 1
100. 0000 w 50. 0000 39. 0000 -22.00%
5, 000. 00 3,900. 00 -1, 100



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 17/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 50
PS&E JOB NO: 00C509 REVI SION NO : 1 BI DS OPENED ON : May 31 2001
CONTRACT NO: 006138 REGION NO : 3 AWARDED ON : Jun 4 2001
VERSI ON NO : 2 WORK ORDER# : XL0857
W CSR 510 e 4TH BIDDER -------
TITLE : gF_iDSéRCI e LAKESI DE | NDUSTRI ES
TO RESERVATI ON ROAD 2416 HOGUM BAY ROAD
00C509 98516- 3875
PROJECT  : STP-PMIO(001) LACEY WA 985093004
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 BEAM GUARDRAI L TYPE THRI E BEAM
114. 0000 w 100. 0000 102. 6000 2.60%
11, 400. 00 11, 696. 40 296
33 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
2.0000 EACH 1, 300. 0000 900. 0000 -30.77%
2, 600. 00 1, 800. 00 - 800
34 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
2.0000 EACH 1, 300. 0000 1, 200. 0000 -7.69%
2, 600. 00 2, 400. 00 -200
35 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 11
2.0000 EACH 1, 300. 0000 1, 200. 0000 -7.69%
2, 600. 00 2, 400. 00 -200
36 BEAM GUARDRAI L FLARED TERM NAL
5. 0000 EACH 1, 850. 0000 1, 770. 0000 -4.32%
9, 250. 00 8, 850. 00 - 400
37 BEAM GUARDRAI L NON- FLARED TERM NAL
1. 0000 EACH 2, 200. 0000 1, 925. 0000 -12.50%
2, 200. 00 1, 925. 00 -275
38 BEAM GUARDRAI L BURI ED TERM NAL
5. 0000 EACH 600. 0000 605. 0000 0.83%
3, 000. 00 3, 025. 00 25
39 BEAM GUARDRAI L ANCHOR TYPE 7
1. 0000 EACH 400. 0000 385. 0000 -3.75%
400. 00 385. 00 -15
40 RAI SI NG EXI STI NG BEAM GUARDRAI L
728.0000 w 16. 0000 7.9000 -50.63%
11, 648. 00 5, 751. 20 -5,897
41 PRECAST CONC. BARRI ER TYPE 2
38. 0000 w 82. 0000 73. 8000 -10. 00%
3,116. 00 2, 804. 40 -312

42 FLEXI BLE GUI DE PCOST
165. 0000 EACH 25. 0000 22.0000 -12.00%
4,125.00 3, 630. 00 -495



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

1

: 3

XL0857

* ok *

* Kk *

PS&E JOB NO: 00C509 REVI SI ON NO :
CONTRACT NO: 006138 REGI ON NO
VERSI ON NO : 2 WORK ORDER# :
HWY : SR 510

TITLE : SR 510

OLD PACI FI C HWY.
TO RESERVATI ON ROAD

------- 4TH BIDDER -------

LAKESI DE | NDUSTRI ES
2416 HOGUM BAY ROAD

DATE: 05/17/2001
TI ME: 08: 50

BI DS OPENED ON : May 31 2001
AWARDED ON : Jun 4 2001

00C509 98516- 3875
PROJECT  : STP-PMIO(001) LACEY WA 985093004
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43 PAINT LINE
14100. 0000 w 0. 3000 0. 3500 16.67%
4, 230. 00 4,935. 00 705
44 PAINTED W DE LI NE
300. 0000 w 1. 0000 0. 6000 -40.00%
300. 00 180. 00 -120
45 PLASTIC STOP LI NE
55. 0000 w 10. 0000 15. 0000 50. 00%
550. 00 825. 00 275
46 PLASTI C TRAFFI C ARROW
2. 0000 EACH 80. 0000 125. 0000 56.25%
160. 00 250. 00 90
47 PLASTI C DRAI NAGE MARKI NG
20. 0000 EACH 12. 0000 20. 0000 66.67%
240. 00 400. 00 160
48  PLASTI C JUNCTI ON BOX MARKI NG
24.0000 EACH 12. 0000 20. 0000 66.67%
288. 00 480. 00 192
49 RAI SED PAVEMENT MARKER TYPE 1
2. 0000 HUND 200. 0000 400. 0000 100. 00%
400. 00 800. 00 400
50 RAI SED PAVEMENT MARKER TYPE 2
3.2000 HUND 300. 0000 350. 0000 16.67%
960. 00 1, 120. 00 160
51 TEMPORARY PAVEMENT MARKI NG
4800. 0000 w 1. 0300 0. 3600 -65.05%
4,944.00 1, 728. 00 -3,216
52 PERMANENT S| GNI NG
L.S. 4.55%
11, 000. 00 11, 500. 00 500
53 PORTABLE CHANGEABLE MESSAGE S| GN
2. 0000 EACH 4,100. 0000 1, 500. 0000 -63.41%
8, 200. 00 3, 000. 00 -5,200



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 17/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 50
PS&E JOB NO: 00C509 REVI SION NO : 1 BI DS OPENED ON : May 31 2001
CONTRACT NO: 006138 REGION NO : 3 AWARDED ON : Jun 4 2001
VERSI ON NO : 2 WORK ORDER# : XL0857
HWY SR 510 T 4TH BIDDER  -------
TITLE : SR 510 LAKESI DE | NDUSTRI ES

OLD PACI FI C HWY.

TO RESERVATI ON ROAD 2416 HOGUM BAY D

00C509 98516- 3875
PROJECT  : STP-PMIO(001) LACEY WA 985093004
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
54 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
340. 0000 HR 8. 0000 7.0000 -12.50%
2,720.00 2,380. 00 -340
55 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 4.55%
4, 400. 00 4, 600. 00 200
56 CONTRACTOR Pl LOTED TRAFFI C CONTROL
110. 0000 HR 41. 0000 50. 0000 21.95%
4,510. 00 5, 500. 00 990
57 TRAFFI C CONTROL LABOR
470. 0000 HR 33. 0000 34. 0000 3.03%
15, 510. 00 15, 980. 00 470
58 TRAFFI C CONTROL SUPERVI SOR
200. 0000 HR 36. 0000 40. 0000 11.11%
7,200. 00 8, 000. 00 800
59 CONSTRUCTI ON SI GNS CLASS A
31. 0000 m 136. 0000 175. 0000 28.68%
4,216.00 5,425. 00 1, 209
OTHER | TEMS
60 ADJUST MONUMENT CASE AND COVEF
1. 0000 EACH 200. 0000 250. 0000 25.00%
200. 00 250. 00 50
61 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S. 25.00%
2, 000. 00 2, 500. 00 500
62 ROADSI DE CLEANUP
EST. 0.00%
4,000. 00 4,000. 00
63 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00%
1, 000. 00 1, 000. 00
64 M NOR CHANGE
CALC 0.00%

-4.00 -4.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 17/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 50
PS&E JOB NO: 00C509 REVI SION NO : 1 BI DS OPENED ON : May 31 2001
CONTRACT NO: 006138 REGION NO : 3 AWARDED ON : Jun 4 2001
VERSI ON NO : 2 WORK ORDER# : XL0857

HWY SR 510 T 4TH BIDDER  -------

TITLE : SR 510 LAKESI DE | NDUSTRI ES

OLD PACI FI C HWY.

TO RESERVATI ON ROAD 2416 HOGUM BAY D

00C509 98516- 3875
PROJECT  : STP-PMIO(001) LACEY WA 985093004
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
65 MAI LBOX SUPPORT TYPE :
1. 0000 EACH 250. 0000 600. 0000 140. 00%
250. 00 600. 00 350
66 ROADWAY SURVEYI NG
L.S. 140.38%
10, 400. 00 25, 000. 00 14, 600
67 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
11. 0000 B 25. 0000 150. 0000 500. 00%
275. 00 1, 650. 00 1,375

CONTRACT TOTAL $771, 062. 50 $698, 692. 70 -9.39%



